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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

     STATE/FEDERAL AID NO: T200312601       CONTRACT TIME :  607  CALENDAR DAYS 

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : T200312601 

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS, 

     MILLING, OVERLAYING AND WIDENING ROADWAY WITH BITUMINOUS 

     CONCRETE; CONSTRUCTING PCC CURB, GUTTER, AND SIDEWALK; 

     PLACING DRAINAGE INLETS, PIPE, AND UNDERDRAINS, CONSTRUCTING 

     STORMWATER MANAGEMENT POND; APPLYING PAVEMENT STRIPING, AND 

     OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE 

     LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS 

     DIRECTED BY THE ENGINEER. 

 

          SET-ASIDE : 

 

     VENDOR RANKING :   Contract was awarded on 02/27/12 to vendor A-DEL CONSTRUCTION COMPANY, INC. 

 

  -------------------------------------------------------------------------------------------------------------------------------- 

                                                                                               TOTAL           % OVER      % OVER 

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST 

  -------------------------------------------------------------------------------------------------------------------------------- 

   0    ENGINEER'S ESTIMATE                                                              $     7,127,766.32    119.0881% 100.0000% 

   1    A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331          $     5,985,287.72    100.0000%  83.9714% 

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $     7,313,027.48    122.1834% 102.5991% 

   3    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     7,492,406.74    125.1804% 105.1158% 

   4    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     7,645,858.43    127.7442% 107.2686% 

   5    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     8,080,334.98    135.0033% 113.3642% 

   6    ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490                             $     9,112,216.43    152.2436% 127.8411% 

==================================================================================================================================== 

                                          |(   0  )                     |(   1  )                     |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NON-FIXED QUANTITY ITEMS 

                                          |                             |                             | 

0010 201000                          LUMP |   37000.00000       37000.00|   26500.00000       26500.00|   43500.00000       43500.00 

  CLEARING AND GRUBBING                   |                             |                             | 

0020 202000               26400.000  CY   |       6.47178      170854.99|       6.25000      165000.00|      11.50000      303600.00 

  EXCAVATION AND EMBANKMENT               |                             |                             | 

0030 208000                1300.000  CY   |      10.69002       13897.03|      10.50000       13650.00|      11.50000       14950.00 

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 

  TRENCHES                                |                             |                             | 

0040 209001                6703.000  CY   |      10.90759       73113.58|      21.75000      145790.25|      17.00000      113951.00 

  BORROW, TYPE A                          |                             |                             | 

0050 210000                1560.000  CY   |      11.22339       17508.49|      19.80000       30888.00|      13.50000       21060.00 

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             | 

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             | 

0060 211000                          LUMP |   14000.00000       14000.00|   45000.00000       45000.00|   34500.00000       34500.00 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0070 212000                1024.000  CY   |       9.34391        9568.16|       9.37500        9600.00|      17.00000       17408.00 

  UNDERCUT EXCAVATION                     |                             |                             | 

0080 250000                 255.000  CY   |       8.54125        2178.02|       0.80000         204.00|      17.00000        4335.00 

  SEDIMENT REMOVAL                        |                             |                             | 

0090 251000                4400.000  LF   |       1.28861        5669.88|       1.23000        5412.00|       2.25000        9900.00 

  SILT FENCE                              |                             |                             | 

0100 251001                1300.000  LF   |       3.45213        4487.77|       3.18000        4134.00|       3.00000        3900.00 

  REINFORCED SILT FENCE                   |                             |                             | 

0110 252000                  89.000  EACH |     141.18914       12565.83|     175.42000       15612.38|     115.00000       10235.00 

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 

0120 252001                  22.000  EACH |     152.92329        3364.31|     313.44000        6895.68|     115.00000        2530.00 

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 

0130 263001                   1.000  EACH |    1256.49600        1256.50|    1950.00000        1950.00|     575.00000         575.00 

  SUMP PIT, TYPE 2                        |                             |                             | 

0140 266000                   8.000  CY   |     126.12143        1008.97|      75.00000         600.00|     455.00000        3640.00 

  SANDBAG DIKES                           |                             |                             | 

0150 268000                1485.000  TON  |      19.97344       29660.56|       8.01000       11894.85|      33.50000       49747.50 

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 

0160 270500                   1.000  EACH |     351.98893         351.99|     325.00000         325.00|     600.00000         600.00 

  DEWATERING BAG                          |                             |                             | 

0170 271000                4858.000  CY   |       8.77606       42634.10|      10.36000       50328.88|      11.50000       55867.00 

  STORMWATER MANAGEMENT POND              |                             |                             | 

0180 272000                   1.000  EACH |   12840.64833       12840.65|    9285.00000        9285.00|   41500.00000       41500.00 

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             | 

0190 272500                   1.000  EACH |     721.88579         721.89|     350.00000         350.00|     400.00000         400.00 

  SKIMMER DEWATERING DEVICE               |                             |                             | 

0200 274001                 239.000  CY   |      40.00000        9560.00|      70.01000       16732.39|      23.00000        5497.00 

  CLAY BORROW, STORMWATER MANAGEMENT POND |                             |                             | 

  POND LINER                              |                             |                             | 

0210 302007               10466.000  CY   |      32.66136      341833.79|      24.00000      251184.00|      34.00000      355844.00 

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 

0220 401813                5847.000  TON  |      62.82000      367308.54|      67.03000      391924.41|      68.00000      397596.00 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 70-22                                |                             |                             | 

0230 401819               14636.000  TON  |      51.43000      752729.48|      60.54000      886063.44|      61.25000      896455.00 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/12 

                                                                                                                   PAGE : 001 -3 

                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0240 401821                 217.000  TON  |      97.53000       21164.01|      54.50000       11826.50|     108.00000       23436.00 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0250 401822                1322.000  TON  |      77.76000      102798.72|      48.50000       64117.00|      78.00000      103116.00 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING                      |                             |                             | 

0260 401823                1903.000  TON  |      73.00917      138936.45|      65.00000      123695.00|      77.50000      147482.50 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             | 

  PATCHING                                |                             |                             | 

0270 401830                6022.000  TON  |      64.73000      389804.06|      77.70000      467909.40|      76.50000      460683.00 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 70-22 (NON- CARBONATE STONE)         |                             |                             | 

0280 402000                 115.000  TON  |      75.87869        8726.05|      55.00000        6325.00|      99.00000       11385.00 

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             | 

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             | 

0290 406001               40099.000  SYIN |       0.80244       32177.04|       0.01000         400.99|       0.90000       36089.10 

  HOT-MIX PATCHING                        |                             |                             | 

0300 503001                 684.000  SY   |     113.82216       77854.36|      36.05000       24658.20|     170.00000      116280.00 

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 

  TYPE A                                  |                             |                             | 

0310 503006                1700.000  EACH |      18.25914       31040.54|       3.75000        6375.00|      30.00000       51000.00 

  DOWEL BARS                              |                             |                             | 

0320 602615                2025.000  SF   |      60.00000      121500.00|      32.80000       66420.00|      32.50000       65812.50 

  MODULAR BLOCK RETAINING WALL            |                             |                             | 

0330 606504                   5.000  LF   |     250.00000        1250.00|      25.00000         125.00|     285.00000        1425.00 

  ALUMINUM HANDRAIL                       |                             |                             | 

0340 612021                1088.000  LF   |      31.01881       33748.47|      37.66000       40974.08|      33.50000       36448.00 

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             | 

0350 612022                4882.000  LF   |      35.36168      172635.72|      42.54000      207680.28|      39.25000      191618.50 

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             | 

0360 612023                 409.000  LF   |      54.16840       22154.88|      45.48000       18601.32|      51.00000       20859.00 

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             | 

0370 612025                 188.000  LF   |      73.17392       13756.70|      65.99000       12406.12|      70.00000       13160.00 

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             | 

0380 612030                 306.000  LF   |      60.00000       18360.00|      46.95000       14366.70|      44.00000       13464.00 

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             | 

0390 612031                 136.000  LF   |      80.00000       10880.00|      56.52000        7686.72|      62.50000        8500.00 

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             | 

0400 612032                 155.000  LF   |      39.32020        6094.63|      40.74000        6314.70|      38.00000        5890.00 

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             | 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0410 612033                 189.000  LF   |      47.86720        9046.90|      54.36000       10274.04|      45.00000        8505.00 

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             | 

0420 612034                 173.000  LF   |      87.73440       15178.05|      92.00000       15916.00|     100.00000       17300.00 

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             | 

0430 612039                 251.000  LF   |      95.00000       23845.00|     105.03000       26362.53|     118.00000       29618.00 

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             | 

0440 612219                  86.000  LF   |     120.00000       10320.00|      92.34000        7941.24|     105.00000        9030.00 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  24"X38", CLASS IV                       |                             |                             | 

0450 612223                 192.000  LF   |     150.00000       28800.00|      91.00000       17472.00|      98.50000       18912.00 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  19"X30", CLASS V                        |                             |                             | 

0460 612503                  90.000  LF   |      25.00000        2250.00|      26.98000        2428.20|      53.00000        4770.00 

  PVC PIPE, 8"                            |                             |                             | 

0470 612529               12141.000  LF   |       1.17729       14293.48|       1.25000       15176.25|       1.60000       19425.60 

  PIPE VIDEO INSPECTION                   |                             |                             | 

0480 617002                   2.000  EACH |     625.82817        1251.66|     525.00000        1050.00|     935.00000        1870.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  15"                                     |                             |                             | 

0490 617003                   1.000  EACH |     799.14884         799.15|     650.00000         650.00|    1050.00000        1050.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  18"                                     |                             |                             | 

0500 617004                   1.000  EACH |    1500.00000        1500.00|     775.00000         775.00|    1100.00000        1100.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  21"                                     |                             |                             | 

0510 617005                   1.000  EACH |    1010.29556        1010.30|    1562.34000        1562.34|    1165.00000        1165.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  24"                                     |                             |                             | 

0520 617009                   3.000  EACH |    1949.39320        5848.18|    1670.00000        5010.00|    2470.00000        7410.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  36"                                     |                             |                             | 

0530 617164                   4.000  EACH |    2500.00000       10000.00|    1315.00000        5260.00|    1650.00000        6600.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  19" X 30"                               |                             |                             | 

0540 701010                3978.000  LF   |      18.58936       73948.47|      14.42000       57362.76|      17.00000       67626.00 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 

0550 701011                7351.000  LF   |      14.66162      107777.57|      13.47000       99017.97|      20.00000      147020.00 

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0560 701020                8639.000  LF   |      14.46660      124976.96|      14.32000      123710.48|      20.75000      179259.25 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 1-8                      |                             |                             | 

0570 701022                1574.000  LF   |      17.31734       27257.49|      14.43000       22712.82|      17.50000       27545.00 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 3-8                      |                             |                             | 

0580 701027                 209.000  LF   |      20.04235        4188.85|      14.42000        3013.78|      21.50000        4493.50 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             | 

  MODIFIED                                |                             |                             | 

0590 701505                   4.000  EACH |     150.00000         600.00|      65.00000         260.00|      68.00000         272.00 

  P.C.C. PARKING BUMPER                   |                             |                             | 

0600 705001               41184.000  SF   |       3.74791      154353.93|       3.71000      152792.64|       5.30000      218275.20 

  P.C.C. SIDEWALK, 4"                     |                             |                             | 

0610 705002                5338.000  SF   |       4.10826       21929.89|       4.91000       26209.58|       6.50000       34697.00 

  P.C.C. SIDEWALK, 6"                     |                             |                             | 

0620 705005                 744.000  SF   |       8.00000        5952.00|       7.52000        5594.88|       8.25000        6138.00 

  P. C. C. SIDEWALK, 8"                   |                             |                             | 

0630 705007                 493.000  SF   |      22.94892       11313.82|      24.65000       12152.45|      33.00000       16269.00 

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 

  SYSTEM                                  |                             |                             | 

0640 705519               11861.000  SF   |       7.35845       87278.58|       8.58000      101767.38|      10.25000      121575.25 

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 

  SIDEWALK, 6"                            |                             |                             | 

0650 708051                  21.000  EACH |    2426.87231       50964.32|    2303.00000       48363.00|    1960.00000       41160.00 

  DRAINAGE INLET, 34" X 24"               |                             |                             | 

0660 708052                  39.000  EACH |    2844.91525      110951.69|    2672.00000      104208.00|    2330.00000       90870.00 

  DRAINAGE INLET, 48" X 30"               |                             |                             | 

0670 708053                   9.000  EACH |    2873.44289       25860.99|    3170.00000       28530.00|    2875.00000       25875.00 

  DRAINAGE INLET, 48" X 48"               |                             |                             | 

0680 708054                   3.000  EACH |    3574.73913       10724.22|    3530.00000       10590.00|    3725.00000       11175.00 

  DRAINAGE INLET, 66" X 30"               |                             |                             | 

0690 708057                   6.000  EACH |    3289.11472       19734.69|    3156.00000       18936.00|    4100.00000       24600.00 

  DRAINAGE INLET, 72" X 24"               |                             |                             | 

0700 708058                   4.000  EACH |    4487.15726       17948.63|    5356.00000       21424.00|    4275.00000       17100.00 

  DRAINAGE INLET, 72" X 48"               |                             |                             | 

0710 708111                   4.000  EACH |    2569.60537       10278.42|    2385.00000        9540.00|    2000.00000        8000.00 

  MANHOLE, 48" X 30"                      |                             |                             | 

0720 708113                   1.000  EACH |    3376.15000        3376.15|    3006.00000        3006.00|    3200.00000        3200.00 

  MANHOLE, 66" X 30"                      |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0730 708586                   1.000  EACH |    3200.00000        3200.00|    1916.00000        1916.00|    1850.00000        1850.00 

  JUNCTION BOX, 48" X 48"                 |                             |                             | 

0740 710001                  12.000  EACH |     820.96765        9851.61|    1496.43000       17957.16|     600.00000        7200.00 

  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 

  DRAINAGE INLET                          |                             |                             | 

0750 710002                   1.000  EACH |     723.33310         723.33|    1231.90000        1231.90|     425.00000         425.00 

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 

0760 710501                   2.000  EACH |    1720.02892        3440.06|    2400.00000        4800.00|    1935.00000        3870.00 

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             | 

  MANHOLE                                 |                             |                             | 

0770 710506                  17.000  EACH |     777.16111       13211.74|     728.98000       12392.66|    1300.00000       22100.00 

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 

  MANHOLE                                 |                             |                             | 

0780 712005                 234.000  SY   |      44.87700       10501.22|      16.93000        3961.62|      33.00000        7722.00 

  RIPRAP, R-4                             |                             |                             | 

0790 713001                3376.000  SY   |       3.42829       11573.91|       2.36000        7967.36|       1.50000        5064.00 

  GEOTEXTILES, STABILIZATION              |                             |                             | 

0800 713003                 234.000  SY   |       2.80659         656.74|       2.17000         507.78|       3.00000         702.00 

  GEOTEXTILES, RIPRAP                     |                             |                             | 

0810 715001                7954.000  LF   |      12.30557       97878.50|       8.89000       70711.06|       9.30000       73972.20 

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             | 

0820 716000                   7.000  EACH |     944.78793        6613.52|     785.00000        5495.00|    1165.00000        8155.00 

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             | 

  JUNCTION BOX                            |                             |                             | 

0830 718511                   1.000  EACH |     900.00000         900.00|    1100.00000        1100.00|    1425.00000        1425.00 

  CURB/SIDEWALK OPENING                   |                             |                             | 

0840 720533                   1.000  EACH |    2500.00000        2500.00|    2100.00000        2100.00|    2585.00000        2585.00 

  PERMANENT WOOD BARRICADE                |                             |                             | 

0850 727004                  20.000  LF   |      30.00000         600.00|      65.00000        1300.00|      60.00000        1200.00 

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             | 

0860 727006                   4.000  EACH |     160.00000         640.00|      70.00000         280.00|     320.00000        1280.00 

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             | 

0870 727014                1000.000  LF   |       1.47024        1470.24|       0.96000         960.00|       2.00000        2000.00 

  CONSTRUCTION SAFETY FENCE               |                             |                             | 

0880 727015                  61.000  EACH |     268.61771       16385.68|     275.00000       16775.00|     185.00000       11285.00 

  MONUMENTS                               |                             |                             | 

0890 727522                 288.000  LF   |      75.00000       21600.00|      41.00000       11808.00|      66.00000       19008.00 

  DECORATIVE FENCE                        |                             |                             | 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0900 732002               14357.000  SY   |       4.00843       57549.03|       1.00000       14357.00|       4.00000       57428.00 

  TOPSOIL, 6" DEPTH                       |                             |                             | 

0910 733002                7186.000  SY   |       2.20343       15833.85|       2.57000       18468.02|       2.00000       14372.00 

  TOPSOILING, 6" DEPTH                    |                             |                             | 

0920 734013               27258.000  SY   |       1.71198       46665.15|       0.38000       10358.04|       0.65000       17717.70 

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 

0930 734015                6353.000  SY   |       1.87263       11896.82|       0.28000        1778.84|       0.85000        5400.05 

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             | 

0940 734017               13629.000  SY   |       0.20317        2769.00|       0.30000        4088.70|       0.60000        8177.40 

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             | 

0950 735535                1007.000  SY   |       2.29136        2307.40|       3.65000        3675.55|       2.25000        2265.75 

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             | 

0960 737002                1593.000  SY   |       4.32264        6885.97|       4.02000        6403.86|       3.00000        4779.00 

  MULCHING, PLANTS                        |                             |                             | 

0970 737523                          LUMP |  159915.00000      159915.00|   98866.75000       98866.75|  107508.00000      107508.00 

  PLANTING                                |                             |                             | 

0980 743003                1062.000  EADY |      12.39745       13166.09|       8.09000        8591.58|      17.00000       18054.00 

  ARROWPANELS, TYPE C                     |                             |                             | 

0990 743004                 140.000  EADY |      55.92786        7829.90|      65.87000        9221.80|      86.00000       12040.00 

  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 

  CHANGEABLE MESSAGE SIGN                 |                             |                             | 

1000 743006              188980.000  EADY |       0.16666       31495.41|       0.05000        9449.00|       0.17000       32126.60 

  PLASTIC DRUMS                           |                             |                             | 

1010 743007                 300.000  HOUR |      75.00000       22500.00|      75.00000       22500.00|      75.00000       22500.00 

  TRAFFIC OFFICERS                        |                             |                             | 

1020 743010                 120.000  EADY |     113.98967       13678.76|      25.00000        3000.00|     115.00000       13800.00 

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 

  ATTENUATOR, TYPE II                     |                             |                             | 

1030 743050               10483.000  HOUR |      44.52000      466703.16|      44.52000      466703.16|      44.52000      466703.16 

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             | 

1040 743062                2621.000  HOUR |      64.55000      169185.55|      64.55000      169185.55|      64.55000      169185.55 

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             | 

  OVERTIME                                |                             |                             | 

1050 743504                  32.000  EACH |     131.76598        4216.51|     172.79000        5529.28|     145.00000        4640.00 

  WARNING SIGNS                           |                             |                             | 

1060 743507               45270.000  LFDY |       0.35000       15844.50|       0.02000         905.40|       0.30000       13581.00 

  TEMPORARY BARRICADE, TYPE III           |                             |                             | 

1070 743525               12050.000  EADY |       1.98969       23975.76|       0.50000        6025.00|       1.50000       18075.00 

  TEMPORARY WARNING SIGNS                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1080 744505                  13.000  EACH |     368.03375        4784.44|     193.08000        2510.04|     285.00000        3705.00 

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             | 

  JUNCTION WELL                           |                             |                             | 

1090 744506                   4.000  EACH |    1940.96330        7763.85|    2340.00000        9360.00|    2510.00000       10040.00 

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             | 

  POLYMER CONCRETE                        |                             |                             | 

1100 744520                  19.000  EACH |     819.49194       15570.35|     650.00000       12350.00|     685.00000       13015.00 

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1110 744523                   9.000  EACH |    1192.01050       10728.09|    1245.00000       11205.00|    1200.00000       10800.00 

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1120 744524                  15.000  EACH |     750.00000       11250.00|     765.00000       11475.00|     820.00000       12300.00 

  CONDUIT JUNCTION WELL, TYPE 5, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1130 744525                  19.000  EACH |     288.36688        5478.97|     200.00000        3800.00|     225.00000        4275.00 

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             | 

1140 745521                 223.000  LF   |       4.55303        1015.33|       3.00000         669.00|       8.00000        1784.00 

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             | 

1150 745524                3509.000  LF   |       4.28588       15039.15|       3.07000       10772.63|       3.50000       12281.50 

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             | 

1160 745527                4167.000  LF   |       9.15319       38141.34|       9.00000       37503.00|       9.45000       39378.15 

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             | 

  CONDUIT                                 |                             |                             | 

1170 745528                 281.000  LF   |       7.27743        2044.96|       4.21000        1183.01|       4.80000        1348.80 

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             | 

1180 745542                1737.000  LF   |      24.00477       41696.29|       8.50000       14764.50|      17.00000       29529.00 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-DIRECTIONAL BORE               |                             |                             | 

1190 745543                  14.000  LF   |      78.24326        1095.41|      50.00000         700.00|      57.00000         798.00 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-OPEN CUT                       |                             |                             | 

1200 745544                6336.000  LF   |       5.68748       36035.87|       8.00000       50688.00|       7.10000       44985.60 

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             | 

  TRENCH                                  |                             |                             | 

1210 745545                  90.000  LF   |       6.02404         542.16|       6.50000         585.00|       7.00000         630.00 

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             | 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1220 745547                  37.000  LF   |       4.07037         150.60|       3.20000         118.40|       3.50000         129.50 

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             | 

  TRENCH OR OPEN CUT PAVEMENT 
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                                                        TABULATION OF BIDS 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1230 745556                 856.000  LF   |       1.21834        1042.90|       7.50000        6420.00|       8.00000        6848.00 

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             | 

  CONDUIT                                 |                             |                             | 

1240 745557                2158.000  LF   |       0.25562         551.63|       3.25000        7013.50|       3.50000        7553.00 

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             | 

  NEW CONDUIT                             |                             |                             | 

1250 746512                1538.000  LF   |       1.38683        2132.94|       2.15000        3306.70|       2.30000        3537.40 

  CABLES, 1/#6 AWG                        |                             |                             | 

1260 746515                 569.000  LF   |       1.20000         682.80|       1.85000        1052.65|       2.00000        1138.00 

  INSULATED GROUND CABLES, 1/#6           |                             |                             | 

1270 746516                   3.000  EACH |     825.91621        2477.75|    2942.00000        8826.00|    2225.00000        6675.00 

  SERVICE INSTALLATION                    |                             |                             | 

1280 746518                   6.000  EACH |    3000.00000       18000.00|    2750.00000       16500.00|    2920.00000       17520.00 

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             | 

  DAVIT ARM, 35' POLE                     |                             |                             | 

1290 746594                   6.000  EACH |     650.00000        3900.00|     535.00000        3210.00|     570.00000        3420.00 

  LUMINAIRE (HPS), 250 WATT               |                             |                             | 

1300 746717                   3.000  EACH |     900.00000        2700.00|    2415.00000        7245.00|    1140.00000        3420.00 

  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             | 

  SERVICE RISER                           |                             |                             | 

1310 746727                 152.000  LF   |       1.50000         228.00|       4.55000         691.60|       5.00000         760.00 

  SUPPLY OF 8/2 UF W/GROUND               |                             |                             | 

1320 746774                5290.000  LF   |       8.00470       42344.86|       7.00000       37030.00|       8.00000       42320.00 

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             | 

  DETECTOR WIRE                           |                             |                             | 

1330 746830                   6.000  CY   |     654.75924        3928.56|    1081.15000        6486.90|     510.00000        3060.00 

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             | 

  CABINET FOUNDATIONS                     |                             |                             | 

1340 746847                  12.000  EACH |    2363.78073       28365.37|    2655.00000       31860.00|    2850.00000       34200.00 

  POLE BASE, TYPE 3                       |                             |                             | 

1350 746850                  21.000  EACH |     707.51989       14857.92|     505.60000       10617.60|     570.00000       11970.00 

  POLE BASE, TYPE 4                       |                             |                             | 

1360 746852                   6.000  EACH |     759.54402        4557.26|     800.00000        4800.00|     855.00000        5130.00 

  POLE BASE, TYPE 6                       |                             |                             | 

1370 747506                   5.000  EACH |     935.47270        4677.36|    1357.80000        6789.00|    1200.00000        6000.00 

  CABINET BASE                            |                             |                             | 

1380 748015                5515.000  SF   |       2.44187       13466.91|       4.28000       23604.20|       3.70000       20405.50 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1390 748019               77030.000  LF   |       0.18016       13877.72|       0.19000       14635.70|       0.22000       16946.60 

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 

1400 748026                2030.000  SF   |       0.78745        1598.52|       1.00000        2030.00|       0.85000        1725.50 

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 

1410 748027                 232.000  LF   |       3.19613         741.50|       3.50000         812.00|       2.25000         522.00 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  ALKYD-THERMOPLASTIC, 12"                |                             |                             | 

1420 748506               30354.000  LF   |       0.46291       14051.17|       0.34000       10320.36|       0.38000       11534.52 

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 

  RESIN PAINT, 4"                         |                             |                             | 

1430 748530               23050.000  SF   |       2.01443       46432.61|       1.00000       23050.00|       1.25000       28812.50 

  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 

1440 748553                  25.000  EACH |      15.00000         375.00|     205.00000        5125.00|     225.00000        5625.00 

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 

1450 749687                 183.000  EACH |      66.59028       12186.02|      27.78000        5083.74|      42.50000        7777.50 

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 

  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 

1460 749688                   1.000  EACH |      45.84540          45.85|     100.00000         100.00|      85.00000          85.00 

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 

  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 

1470 753516                          LUMP |   80000.00000       80000.00|   75000.00000       75000.00|   44300.00000       44300.00 

  SANITARY SEWER SYSTEM                   |                             |                             | 

1480 758000                7714.000  SY   |       9.04781       69794.81|       5.00000       38570.00|       7.50000       57855.00 

  REMOVAL OF EXISTING PORTLAND            |                             |                             | 

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 

  ETC.                                    |                             |                             | 

1490 759502                  27.000  EAMO |    4098.45361      110658.25|    3290.00000       88830.00|    3670.00000       99090.00 

  FIELD OFFICE, SPECIAL I                 |                             |                             | 

1500 760507               36481.000  SYIN |       0.63434       23141.36|       0.60000       21888.60|       0.90000       32832.90 

  PROFILE MILLING, HOT-MIX                |                             |                             | 

1510 761001                1165.000  SY   |       7.96327        9277.21|       3.02000        3518.30|      12.00000       13980.00 

  BUTT JOINTS, HOT MIX                    |                             |                             | 

1520 762001               10976.000  LF   |       0.92773       10182.76|       0.85000        9329.60|       1.70000       18659.20 

  SAW CUTTING, HOT MIX                    |                             |                             | 

1530 762002                 321.000  LF   |       5.22489        1677.19|      25.19000        8085.99|       4.00000        1284.00 

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 

1540 763000                          LUMP |  335059.93500      335059.94|   30000.00000       30000.00|  244500.00000      244500.00 

  INITIAL EXPENSE                         |                             |                             | 
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==================================================================================================================================== 

                                          |(   0  )                     |(   1   )                    |(   2  ) 

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |MUMFORD & MILLER CONCRETE INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1550 763500                          LUMP |  317288.69000      317288.69|   35000.00000       35000.00|  146000.00000      146000.00 

  MAINTENANCE OF TRAFFIC                  |                             |                             | 

1560 763501                          LUMP |  317288.69000      317288.69|  109000.00000      109000.00|  173200.00000      173200.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

1570 763508                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|     500.00000         500.00 

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 

1580 763509                  25.000  EAMO |     187.76070        4694.02|      25.00000         625.00|      50.00000        1250.00 

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 

  UPDATES                                 |                             |                             | 

1590 763597                 150.000  HOUR |     129.49323       19423.98|      50.00000        7500.00|     155.00000       23250.00 

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 

     SECTION TOTALS                       |           $     7,127,766.32|           $     5,985,287.72|           $     7,313,027.48 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,127,766.32|           $     5,985,287.72|           $     7,313,027.48 

==================================================================================================================================== 

     DBE GOALS                             |                 0         %|                            %|                            % 

==================================================================================================================================== 
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==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NON-FIXED QUANTITY ITEMS 

                                          |                             |                             | 

0010 201000                          LUMP |   70000.00000       70000.00|   13866.51000       13866.51|   32000.00000       32000.00 

  CLEARING AND GRUBBING                   |                             |                             | 

0020 202000               26400.000  CY   |       9.00000      237600.00|      11.34000      299376.00|      18.00000      475200.00 

  EXCAVATION AND EMBANKMENT               |                             |                             | 

0030 208000                1300.000  CY   |      10.00000       13000.00|       6.90000        8970.00|      18.00000       23400.00 

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 

  TRENCHES                                |                             |                             | 

0040 209001                6703.000  CY   |      16.50000      110599.50|      22.12000      148270.36|      29.00000      194387.00 

  BORROW, TYPE A                          |                             |                             | 

0050 210000                1560.000  CY   |      21.40000       33384.00|      18.89000       29468.40|      18.00000       28080.00 

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             | 

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             | 

0060 211000                          LUMP |   60000.00000       60000.00|   23309.72000       23309.72|   26000.00000       26000.00 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 

0070 212000                1024.000  CY   |      13.00000       13312.00|      16.21000       16599.04|      16.00000       16384.00 

  UNDERCUT EXCAVATION                     |                             |                             | 

0080 250000                 255.000  CY   |      20.00000        5100.00|      19.48000        4967.40|      18.00000        4590.00 

  SEDIMENT REMOVAL                        |                             |                             | 

0090 251000                4400.000  LF   |       1.35000        5940.00|       1.26000        5544.00|       2.30000       10120.00 

  SILT FENCE                              |                             |                             | 

0100 251001                1300.000  LF   |       2.60000        3380.00|       5.25000        6825.00|       3.30000        4290.00 

  REINFORCED SILT FENCE                   |                             |                             | 

0110 252000                  89.000  EACH |     170.00000       15130.00|     304.93000       27138.77|     270.00000       24030.00 

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 

0120 252001                  22.000  EACH |     130.00000        2860.00|     251.17000        5525.74|     270.00000        5940.00 

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 

0130 263001                   1.000  EACH |    4000.00000        4000.00|    2782.43000        2782.43|    1200.00000        1200.00 

  SUMP PIT, TYPE 2                        |                             |                             | 

0140 266000                   8.000  CY   |     145.00000        1160.00|     390.27000        3122.16|     300.00000        2400.00 

  SANDBAG DIKES                           |                             |                             | 

0150 268000                1485.000  TON  |      34.00000       50490.00|      21.34000       31689.90|      33.00000       49005.00 

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 

0160 270500                   1.000  EACH |     800.00000         800.00|     515.67000         515.67|     200.00000         200.00 

  DEWATERING BAG                          |                             |                             | 

0170 271000                4858.000  CY   |      12.00000       58296.00|      12.98000       63056.84|      18.00000       87444.00 

  STORMWATER MANAGEMENT POND              |                             |                             | 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0180 272000                   1.000  EACH |   13000.00000       13000.00|   11872.38000       11872.38|   13000.00000       13000.00 

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             | 

0190 272500                   1.000  EACH |    1300.00000        1300.00|     568.78000         568.78|    1500.00000        1500.00 

  SKIMMER DEWATERING DEVICE               |                             |                             | 

0200 274001                 239.000  CY   |      48.00000       11472.00|      31.92000        7628.88|      32.00000        7648.00 

  CLAY BORROW, STORMWATER MANAGEMENT POND |                             |                             | 

  POND LINER                              |                             |                             | 

0210 302007               10466.000  CY   |      41.50000      434339.00|      39.25000      410790.50|      50.00000      523300.00 

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 

0220 401813                5847.000  TON  |      61.50000      359590.50|      62.91000      367834.77|      66.00000      385902.00 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 70-22                                |                             |                             | 

0230 401819               14636.000  TON  |      56.20000      822543.20|      60.04000      878745.44|      61.00000      892796.00 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             | 

0240 401821                 217.000  TON  |      70.00000       15190.00|     100.35000       21775.95|     140.00000       30380.00 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING                      |                             |                             | 

0250 401822                1322.000  TON  |      60.00000       79320.00|      69.59000       91997.98|      98.00000      129556.00 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING                      |                             |                             | 

0260 401823                1903.000  TON  |      60.00000      114180.00|      68.47000      130298.41|      98.00000      186494.00 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             | 

  PATCHING                                |                             |                             | 

0270 401830                6022.000  TON  |      74.00000      445628.00|      72.83000      438582.26|      73.00000      439606.00 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 70-22 (NON- CARBONATE STONE)         |                             |                             | 

0280 402000                 115.000  TON  |      82.00000        9430.00|     137.56000       15819.40|     140.00000       16100.00 

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             | 

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             | 

0290 406001               40099.000  SYIN |       0.90000       36089.10|       0.30000       12029.70|       2.40000       96237.60 

  HOT-MIX PATCHING                        |                             |                             | 

0300 503001                 684.000  SY   |     178.00000      121752.00|      96.67000       66122.28|     250.00000      171000.00 

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 

  TYPE A                                  |                             |                             | 

0310 503006                1700.000  EACH |      19.00000       32300.00|      16.59000       28203.00|      12.00000       20400.00 

  DOWEL BARS                              |                             |                             | 
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     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 
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==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0320 602615                2025.000  SF   |      32.40000       65610.00|      35.59000       72069.75|      38.00000       76950.00 

  MODULAR BLOCK RETAINING WALL            |                             |                             | 

0330 606504                   5.000  LF   |     400.00000        2000.00|      99.75000         498.75|     400.00000        2000.00 

  ALUMINUM HANDRAIL                       |                             |                             | 

0340 612021                1088.000  LF   |      51.25000       55760.00|      37.58000       40887.04|      51.00000       55488.00 

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             | 

0350 612022                4882.000  LF   |      58.70000      286573.40|      40.01000      195328.82|      67.00000      327094.00 

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             | 

0360 612023                 409.000  LF   |      57.60000       23558.40|      49.78000       20360.02|      71.00000       29039.00 

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             | 

0370 612025                 188.000  LF   |      89.00000       16732.00|      59.50000       11186.00|      77.00000       14476.00 

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             | 

0380 612030                 306.000  LF   |      69.00000       21114.00|      38.51000       11784.06|      67.00000       20502.00 

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             | 

0390 612031                 136.000  LF   |      73.00000        9928.00|      55.99000        7614.64|      76.00000       10336.00 

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             | 

0400 612032                 155.000  LF   |      58.00000        8990.00|      45.05000        6982.75|      51.00000        7905.00 

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             | 

0410 612033                 189.000  LF   |      76.00000       14364.00|      49.17000        9293.13|      56.00000       10584.00 

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             | 

0420 612034                 173.000  LF   |     111.00000       19203.00|      78.07000       13506.11|     120.00000       20760.00 

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             | 

0430 612039                 251.000  LF   |     121.00000       30371.00|     100.04000       25110.04|     130.00000       32630.00 

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             | 

0440 612219                  86.000  LF   |     108.00000        9288.00|      85.70000        7370.20|     110.00000        9460.00 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  24"X38", CLASS IV                       |                             |                             | 

0450 612223                 192.000  LF   |     103.00000       19776.00|      82.49000       15838.08|     110.00000       21120.00 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  19"X30", CLASS V                        |                             |                             | 

0460 612503                  90.000  LF   |      34.00000        3060.00|      25.69000        2312.10|      40.00000        3600.00 

  PVC PIPE, 8"                            |                             |                             | 

0470 612529               12141.000  LF   |       2.55000       30959.55|       1.48000       17968.68|       1.60000       19425.60 

  PIPE VIDEO INSPECTION                   |                             |                             | 

0480 617002                   2.000  EACH |     860.00000        1720.00|     769.30000        1538.60|     740.00000        1480.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  15"                                     |                             |                             | 
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==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0490 617003                   1.000  EACH |     985.00000         985.00|     829.43000         829.43|     970.00000         970.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  18" 
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     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 
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==================================================================================================================================== 
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                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0500 617004                   1.000  EACH |    1200.00000        1200.00|    1059.67000        1059.67|    1300.00000        1300.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  21"                                     |                             |                             | 

0510 617005                   1.000  EACH |    1300.00000        1300.00|    1337.08000        1337.08|    1400.00000        1400.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  24"                                     |                             |                             | 

0520 617009                   3.000  EACH |    2385.00000        7155.00|    2023.83000        6071.49|    2200.00000        6600.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  36"                                     |                             |                             | 

0530 617164                   4.000  EACH |    1730.00000        6920.00|    1914.36000        7657.44|    2400.00000        9600.00 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  19" X 30"                               |                             |                             | 

0540 701010                3978.000  LF   |      12.25000       48730.50|      15.30000       60863.40|      15.00000       59670.00 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 

0550 701011                7351.000  LF   |      14.75000      108427.25|      17.82000      130994.82|      16.00000      117616.00 

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 

0560 701020                8639.000  LF   |      15.75000      136064.25|      18.82000      162585.98|      16.00000      138224.00 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 1-8                      |                             |                             | 

0570 701022                1574.000  LF   |      12.90000       20304.60|      15.93000       25073.82|      16.00000       25184.00 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 3-8                      |                             |                             | 

0580 701027                 209.000  LF   |      17.00000        3553.00|      19.61000        4098.49|      21.00000        4389.00 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             | 

  MODIFIED                                |                             |                             | 

0590 701505                   4.000  EACH |      80.00000         320.00|      97.69000         390.76|     100.00000         400.00 

  P.C.C. PARKING BUMPER                   |                             |                             | 

0600 705001               41184.000  SF   |       3.80000      156499.20|       4.86000      200154.24|       4.10000      168854.40 

  P.C.C. SIDEWALK, 4"                     |                             |                             | 

0610 705002                5338.000  SF   |       4.95000       26423.10|       5.84000       31173.92|       4.60000       24554.80 

  P.C.C. SIDEWALK, 6"                     |                             |                             | 

0620 705005                 744.000  SF   |       7.00000        5208.00|       8.23000        6123.12|       9.40000        6993.60 

  P. C. C. SIDEWALK, 8"                   |                             |                             | 

0630 705007                 493.000  SF   |      30.00000       14790.00|      30.45000       15011.85|      23.00000       11339.00 

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 

  SYSTEM                                  |                             |                             | 

0640 705519               11861.000  SF   |      10.20000      120982.20|      11.36000      134740.96|      11.00000      130471.00 

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 

  SIDEWALK, 6"                            |                             |                             | 
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==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0650 708051                  21.000  EACH |    2465.00000       51765.00|    3155.74000       66270.54|    2500.00000       52500.00 

  DRAINAGE INLET, 34" X 24"               |                             |                             | 

0660 708052                  39.000  EACH |    2750.00000      107250.00|    3494.58000      136288.62|    2700.00000      105300.00 

  DRAINAGE INLET, 48" X 30"               |                             |                             | 

0670 708053                   9.000  EACH |    3635.00000       32715.00|    3880.74000       34926.66|    3200.00000       28800.00 

  DRAINAGE INLET, 48" X 48"               |                             |                             | 

0680 708054                   3.000  EACH |    3735.00000       11205.00|    4472.48000       13417.44|    3900.00000       11700.00 

  DRAINAGE INLET, 66" X 30"               |                             |                             | 

0690 708057                   6.000  EACH |    3280.00000       19680.00|    4860.20000       29161.20|    4100.00000       24600.00 

  DRAINAGE INLET, 72" X 24"               |                             |                             | 

0700 708058                   4.000  EACH |    4125.00000       16500.00|    5031.62000       20126.48|    4600.00000       18400.00 

  DRAINAGE INLET, 72" X 48"               |                             |                             | 

0710 708111                   4.000  EACH |    3020.00000       12080.00|    3591.86000       14367.44|    2700.00000       10800.00 

  MANHOLE, 48" X 30"                      |                             |                             | 

0720 708113                   1.000  EACH |    3515.00000        3515.00|    4057.94000        4057.94|    3600.00000        3600.00 

  MANHOLE, 66" X 30"                      |                             |                             | 

0730 708586                   1.000  EACH |    2300.00000        2300.00|    3203.37000        3203.37|    2600.00000        2600.00 

  JUNCTION BOX, 48" X 48"                 |                             |                             | 

0740 710001                  12.000  EACH |     775.00000        9300.00|     563.92000        6767.04|    2400.00000       28800.00 

  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 

  DRAINAGE INLET                          |                             |                             | 

0750 710002                   1.000  EACH |    1290.00000        1290.00|     593.52000         593.52|    2300.00000        2300.00 

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 

0760 710501                   2.000  EACH |    1290.00000        2580.00|    1430.93000        2861.86|    2400.00000        4800.00 

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             | 

  MANHOLE                                 |                             |                             | 

0770 710506                  17.000  EACH |     720.00000       12240.00|     538.32000        9151.44|    1900.00000       32300.00 

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 

  MANHOLE                                 |                             |                             | 

0780 712005                 234.000  SY   |      50.00000       11700.00|     122.85000       28746.90|      57.00000       13338.00 

  RIPRAP, R-4                             |                             |                             | 

0790 713001                3376.000  SY   |       1.05000        3544.80|       0.83000        2802.08|       2.20000        7427.20 

  GEOTEXTILES, STABILIZATION              |                             |                             | 

0800 713003                 234.000  SY   |       3.75000         877.50|       1.43000         334.62|       2.40000         561.60 

  GEOTEXTILES, RIPRAP                     |                             |                             | 

0810 715001                7954.000  LF   |      12.00000       95448.00|      10.59000       84232.86|      14.00000      111356.00 

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             | 
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0820 716000                   7.000  EACH |    1030.00000        7210.00|    1571.31000       10999.17|    1200.00000        8400.00 

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             | 

  JUNCTION BOX 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0830 718511                   1.000  EACH |    5500.00000        5500.00|     603.75000         603.75|    1200.00000        1200.00 

  CURB/SIDEWALK OPENING                   |                             |                             | 

0840 720533                   1.000  EACH |    9800.00000        9800.00|    2320.50000        2320.50|    9800.00000        9800.00 

  PERMANENT WOOD BARRICADE                |                             |                             | 

0850 727004                  20.000  LF   |      60.00000        1200.00|      38.33000         766.60|      55.00000        1100.00 

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             | 

0860 727006                   4.000  EACH |     300.00000        1200.00|     294.00000        1176.00|     290.00000        1160.00 

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             | 

0870 727014                1000.000  LF   |       2.55000        2550.00|       4.73000        4730.00|       2.20000        2200.00 

  CONSTRUCTION SAFETY FENCE               |                             |                             | 

0880 727015                  61.000  EACH |     360.00000       21960.00|     248.01000       15128.61|     140.00000        8540.00 

  MONUMENTS                               |                             |                             | 

0890 727522                 288.000  LF   |      60.00000       17280.00|      38.85000       11188.80|      65.00000       18720.00 

  DECORATIVE FENCE                        |                             |                             | 

0900 732002               14357.000  SY   |       3.85000       55274.45|       3.14000       45080.98|       5.40000       77527.80 

  TOPSOIL, 6" DEPTH                       |                             |                             | 

0910 733002                7186.000  SY   |       1.30000        9341.80|       1.35000        9701.10|       7.30000       52457.80 

  TOPSOILING, 6" DEPTH                    |                             |                             | 

0920 734013               27258.000  SY   |       0.29000        7904.82|       0.41000       11175.78|       0.41000       11175.78 

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 

0930 734015                6353.000  SY   |       0.52000        3303.56|       0.37000        2350.61|       0.37000        2350.61 

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             | 

0940 734017               13629.000  SY   |       0.26000        3543.54|       0.32000        4361.28|       0.31000        4224.99 

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             | 

0950 735535                1007.000  SY   |       2.00000        2014.00|       1.58000        1591.06|       1.60000        1611.20 

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             | 

0960 737002                1593.000  SY   |       2.30000        3663.90|       5.25000        8363.25|       2.70000        4301.10 

  MULCHING, PLANTS                        |                             |                             | 

0970 737523                          LUMP |   98600.50000       98600.50|   68000.00000       68000.00|   98719.10000       98719.10 

  PLANTING                                |                             |                             | 

0980 743003                1062.000  EADY |      20.00000       21240.00|      15.75000       16726.50|      55.00000       58410.00 

  ARROWPANELS, TYPE C                     |                             |                             | 

0990 743004                 140.000  EADY |      60.00000        8400.00|      78.75000       11025.00|     110.00000       15400.00 

  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 

  CHANGEABLE MESSAGE SIGN                 |                             |                             | 

1000 743006              188980.000  EADY |       0.26000       49134.80|       0.26000       49134.80|       0.60000      113388.00 

  PLASTIC DRUMS                           |                             |                             | 

1010 743007                 300.000  HOUR |      75.00000       22500.00|      75.00000       22500.00|      75.00000       22500.00 

  TRAFFIC OFFICERS                        |                             |                             | 
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==================================================================================================================================== 
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                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1020 743010                 120.000  EADY |     155.00000       18600.00|      89.85000       10782.00|     220.00000       26400.00 

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 

  ATTENUATOR, TYPE II                     |                             |                             | 

1030 743050               10483.000  HOUR |      44.52000      466703.16|      44.52000      466703.16|      44.52000      466703.16 

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             | 

1040 743062                2621.000  HOUR |      64.55000      169185.55|      64.55000      169185.55|      64.55000      169185.55 

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             | 

  OVERTIME                                |                             |                             | 

1050 743504                  32.000  EACH |     135.00000        4320.00|     136.50000        4368.00|     180.00000        5760.00 

  WARNING SIGNS                           |                             |                             | 

1060 743507               45270.000  LFDY |       0.26000       11770.20|       0.26000       11770.20|       0.45000       20371.50 

  TEMPORARY BARRICADE, TYPE III           |                             |                             | 

1070 743525               12050.000  EADY |       2.05000       24702.50|       2.10000       25305.00|       4.20000       50610.00 

  TEMPORARY WARNING SIGNS                 |                             |                             | 

1080 744505                  13.000  EACH |     258.00000        3354.00|     262.50000        3412.50|     260.00000        3380.00 

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             | 

  JUNCTION WELL                           |                             |                             | 

1090 744506                   4.000  EACH |    2270.00000        9080.00|    2310.00000        9240.00|    2300.00000        9200.00 

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             | 

  POLYMER CONCRETE                        |                             |                             | 

1100 744520                  19.000  EACH |     615.00000       11685.00|     630.00000       11970.00|     620.00000       11780.00 

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1110 744523                   9.000  EACH |    1085.00000        9765.00|    1107.75000        9969.75|    1100.00000        9900.00 

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1120 744524                  15.000  EACH |     740.00000       11100.00|     756.00000       11340.00|     750.00000       11250.00 

  CONDUIT JUNCTION WELL, TYPE 5, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1130 744525                  19.000  EACH |     205.00000        3895.00|     210.00000        3990.00|     210.00000        3990.00 

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             | 

1140 745521                 223.000  LF   |       7.25000        1616.75|       7.35000        1639.05|       7.30000        1627.90 

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             | 

1150 745524                3509.000  LF   |       3.20000       11228.80|       3.22000       11298.98|       3.20000       11228.80 

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             | 

1160 745527                4167.000  LF   |       8.50000       35419.50|       8.68000       36169.56|       8.60000       35836.20 

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             | 

  CONDUIT                                 |                             |                             | 
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==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |GREGGO & FERRARA INC 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1170 745528                 281.000  LF   |       4.35000        1222.35|       4.42000        1242.02|       4.40000        1236.40 

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             | 

1180 745542                1737.000  LF   |      15.50000       26923.50|      15.75000       27357.75|      16.00000       27792.00 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-DIRECTIONAL BORE               |                             |                             | 

1190 745543                  14.000  LF   |      52.00000         728.00|      52.50000         735.00|      52.00000         728.00 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-OPEN CUT                       |                             |                             | 

1200 745544                6336.000  LF   |       6.40000       40550.40|       6.53000       41374.08|       6.50000       41184.00 

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             | 

  TRENCH                                  |                             |                             | 

1210 745545                  90.000  LF   |       7.00000         630.00|       6.30000         567.00|       6.20000         558.00 

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             | 

1220 745547                  37.000  LF   |       4.00000         148.00|       3.15000         116.55|       3.10000         114.70 

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             | 

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             | 

1230 745556                 856.000  LF   |       7.25000        6206.00|       7.35000        6291.60|       7.30000        6248.80 

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             | 

  CONDUIT                                 |                             |                             | 

1240 745557                2158.000  LF   |       3.10000        6689.80|       3.15000        6797.70|       3.10000        6689.80 

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             | 

  NEW CONDUIT                             |                             |                             | 

1250 746512                1538.000  LF   |       2.05000        3152.90|       2.10000        3229.80|       2.10000        3229.80 

  CABLES, 1/#6 AWG                        |                             |                             | 

1260 746515                 569.000  LF   |       1.80000        1024.20|       1.80000        1024.20|       1.80000        1024.20 

  INSULATED GROUND CABLES, 1/#6           |                             |                             | 

1270 746516                   3.000  EACH |    2010.00000        6030.00|    2047.50000        6142.50|    2100.00000        6300.00 

  SERVICE INSTALLATION                    |                             |                             | 

1280 746518                   6.000  EACH |    2640.00000       15840.00|    2688.00000       16128.00|    2700.00000       16200.00 

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             | 

  DAVIT ARM, 35' POLE                     |                             |                             | 

1290 746594                   6.000  EACH |     515.00000        3090.00|     525.00000        3150.00|     520.00000        3120.00 

  LUMINAIRE (HPS), 250 WATT               |                             |                             | 

1300 746717                   3.000  EACH |    1030.00000        3090.00|    1050.00000        3150.00|    1100.00000        3300.00 

  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             | 

  SERVICE RISER                           |                             |                             | 

1310 746727                 152.000  LF   |       5.00000         760.00|       4.48000         680.96|       4.40000         668.80 

  SUPPLY OF 8/2 UF W/GROUND               |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/12 

                                                                                                                   PAGE : 001 -24 

                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   3  )                     |(   4   )                    |(   5  ) 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1320 746774                5290.000  LF   |       7.20000       38088.00|       7.35000       38881.50|       7.30000       38617.00 

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             | 

  DETECTOR WIRE                           |                             |                             | 

1330 746830                   6.000  CY   |     465.00000        2790.00|     472.50000        2835.00|     470.00000        2820.00 

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             | 

  CABINET FOUNDATIONS                     |                             |                             | 

1340 746847                  12.000  EACH |    2575.00000       30900.00|    2625.00000       31500.00|    2600.00000       31200.00 

  POLE BASE, TYPE 3                       |                             |                             | 

1350 746850                  21.000  EACH |     515.00000       10815.00|     525.00000       11025.00|     520.00000       10920.00 

  POLE BASE, TYPE 4                       |                             |                             | 

1360 746852                   6.000  EACH |     774.00000        4644.00|     787.50000        4725.00|     780.00000        4680.00 

  POLE BASE, TYPE 6                       |                             |                             | 

1370 747506                   5.000  EACH |    1080.00000        5400.00|    1102.50000        5512.50|    1100.00000        5500.00 

  CABINET BASE                            |                             |                             | 

1380 748015                5515.000  SF   |       3.35000       18475.25|       4.20000       23163.00|       3.40000       18751.00 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 

1390 748019               77030.000  LF   |       0.20000       15406.00|       0.19000       14635.70|       0.20000       15406.00 

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 

1400 748026                2030.000  SF   |       0.77000        1563.10|       1.05000        2131.50|       0.78000        1583.40 

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 

1410 748027                 232.000  LF   |       2.05000         475.60|       3.68000         853.76|       2.10000         487.20 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  ALKYD-THERMOPLASTIC, 12"                |                             |                             | 

1420 748506               30354.000  LF   |       0.34000       10320.36|       0.33000       10016.82|       0.34000       10320.36 

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 

  RESIN PAINT, 4"                         |                             |                             | 

1430 748530               23050.000  SF   |       1.13000       26046.50|       1.26000       29043.00|       1.20000       27660.00 

  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 

1440 748553                  25.000  EACH |     204.00000        5100.00|     183.75000        4593.75|     210.00000        5250.00 

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 

1450 749687                 183.000  EACH |      68.00000       12444.00|      68.25000       12489.75|      41.00000        7503.00 

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 

  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 

1460 749688                   1.000  EACH |      90.00000          90.00|      87.15000          87.15|      42.00000          42.00 

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 

  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
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1470 753516                          LUMP |   55400.00000       55400.00|   38790.99000       38790.99|   77000.00000       77000.00 

  SANITARY SEWER SYSTEM                   |                             |                             | 

1480 758000                7714.000  SY   |      11.00000       84854.00|       9.99000       77062.86|       8.30000       64026.20 

  REMOVAL OF EXISTING PORTLAND            |                             |                             | 

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 

  ETC.                                    |                             |                             | 

1490 759502                  27.000  EAMO |    3800.00000      102600.00|    3708.41000      100127.07|    4500.00000      121500.00 

  FIELD OFFICE, SPECIAL I                 |                             |                             | 

1500 760507               36481.000  SYIN |       0.90000       32832.90|       1.33000       48519.73|       0.83000       30279.23 

  PROFILE MILLING, HOT-MIX                |                             |                             | 

1510 761001                1165.000  SY   |       7.50000        8737.50|       1.62000        1887.30|      10.00000       11650.00 

  BUTT JOINTS, HOT MIX                    |                             |                             | 

1520 762001               10976.000  LF   |       1.25000       13720.00|       1.24000       13610.24|       2.10000       23049.60 

  SAW CUTTING, HOT MIX                    |                             |                             | 

1530 762002                 321.000  LF   |       2.50000         802.50|       7.24000        2324.04|       4.20000        1348.20 

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 

1540 763000                          LUMP |  600000.00000      600000.00|  488072.91000      488072.91|  160000.00000      160000.00 

  INITIAL EXPENSE                         |                             |                             | 

1550 763500                          LUMP |  100000.00000      100000.00|  254705.47000      254705.47|   88000.00000       88000.00 

  MAINTENANCE OF TRAFFIC                  |                             |                             | 

1560 763501                          LUMP |  150000.00000      150000.00|  305760.00000      305760.00|   80000.00000       80000.00 

  CONSTRUCTION ENGINEERING                |                             |                             | 

1570 763508                          LUMP |   16600.00000       16600.00|   12442.77000       12442.77|   10000.00000       10000.00 

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 

1580 763509                  25.000  EAMO |     495.00000       12375.00|     341.36000        8534.00|     650.00000       16250.00 

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 

  UPDATES                                 |                             |                             | 

1590 763597                 150.000  HOUR |     125.00000       18750.00|     147.00000       22050.00|     130.00000       19500.00 

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 

     SECTION TOTALS                       |           $     7,492,406.74|           $     7,645,858.43|           $     8,080,334.98 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     7,492,406.74|           $     7,645,858.43|           $     8,080,334.98 

==================================================================================================================================== 

     DBE GOALS                             |                           %|                            %|                            % 

==================================================================================================================================== 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0001   NON-FIXED QUANTITY ITEMS 

                                          |                             |                             | 

0010 201000                          LUMP |  290000.00000      290000.00|                             | 

  CLEARING AND GRUBBING                   |                             |                             | 

0020 202000               26400.000  CY   |      29.75000      785400.00|                             | 

  EXCAVATION AND EMBANKMENT               |                             |                             | 

0030 208000                1300.000  CY   |      20.25000       26325.00|                             | 

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             | 

  TRENCHES                                |                             |                             | 

0040 209001                6703.000  CY   |      21.74000      145723.22|                             | 

  BORROW, TYPE A                          |                             |                             | 

0050 210000                1560.000  CY   |      16.92000       26395.20|                             | 

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             | 

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             | 

0060 211000                          LUMP |   82000.00000       82000.00|                             | 

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             | 

0070 212000                1024.000  CY   |      12.63000       12933.12|                             | 

  UNDERCUT EXCAVATION                     |                             |                             | 

0080 250000                 255.000  CY   |      25.35000        6464.25|                             | 

  SEDIMENT REMOVAL                        |                             |                             | 

0090 251000                4400.000  LF   |       3.00000       13200.00|                             | 

  SILT FENCE                              |                             |                             | 

0100 251001                1300.000  LF   |      10.63000       13819.00|                             | 

  REINFORCED SILT FENCE                   |                             |                             | 

0110 252000                  89.000  EACH |     659.39000       58685.71|                             | 

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             | 

0120 252001                  22.000  EACH |     437.37000        9622.14|                             | 

  INLET SEDIMENT CONTROL, CURB INLET      |                             |                             | 

0130 263001                   1.000  EACH |    1172.94000        1172.94|                             | 

  SUMP PIT, TYPE 2                        |                             |                             | 

0140 266000                   8.000  CY   |    1286.00000       10288.00|                             | 

  SANDBAG DIKES                           |                             |                             | 

0150 268000                1485.000  TON  |      45.94000       68220.90|                             | 

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             | 

0160 270500                   1.000  EACH |     382.03000         382.03|                             | 

  DEWATERING BAG                          |                             |                             | 

0170 271000                4858.000  CY   |      15.00000       72870.00|                             | 

  STORMWATER MANAGEMENT POND              |                             |                             | 
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==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0180 272000                   1.000  EACH |   10433.81000       10433.81|                             | 

  POND OUTLET STRUCTURE, CONCRETE, #1     |                             |                             | 

0190 272500                   1.000  EACH |    2940.26000        2940.26|                             | 

  SKIMMER DEWATERING DEVICE               |                             |                             | 

0200 274001                 239.000  CY   |      27.05000        6464.95|                             | 

  CLAY BORROW, STORMWATER MANAGEMENT POND |                             |                             | 

  POND LINER                              |                             |                             | 

0210 302007               10466.000  CY   |      46.07000      482168.62|                             | 

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             | 

0220 401813                5847.000  TON  |      67.32000      393620.04|                             | 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 70-22                                |                             |                             | 

0230 401819               14636.000  TON  |      63.76000      933191.36|                             | 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22    |                             |                             | 

0240 401821                 217.000  TON  |      43.09000        9350.53|                             | 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING                      |                             |                             | 

0250 401822                1322.000  TON  |      56.33000       74468.26|                             | 

  WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,  |                             |                             | 

  PG 64-22, PATCHING                      |                             |                             | 

0260 401823                1903.000  TON  |      54.33000      103389.99|                             | 

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             | 

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             | 

  PATCHING                                |                             |                             | 

0270 401830                6022.000  TON  |      78.74000      474172.28|                             | 

  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             | 

  PG 70-22 (NON- CARBONATE STONE)         |                             |                             | 

0280 402000                 115.000  TON  |     164.73000       18943.95|                             | 

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             | 

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             | 

0290 406001               40099.000  SYIN |       1.82000       72980.18|                             | 

  HOT-MIX PATCHING                        |                             |                             | 

0300 503001                 684.000  SY   |     234.77000      160582.68|                             | 

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             | 

  TYPE A                                  |                             |                             | 

0310 503006                1700.000  EACH |      15.93000       27081.00|                             | 

  DOWEL BARS                              |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0320 602615                2025.000  SF   |      40.06000       81121.50|                             | 

  MODULAR BLOCK RETAINING WALL            |                             |                             | 

0330 606504                   5.000  LF   |     101.25000         506.25|                             | 

  ALUMINUM HANDRAIL                       |                             |                             | 

0340 612021                1088.000  LF   |      72.41000       78782.08|                             | 

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             | 

0350 612022                4882.000  LF   |      80.75000      394221.50|                             | 

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             | 

0360 612023                 409.000  LF   |      79.94000       32695.46|                             | 

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             | 

0370 612025                 188.000  LF   |      85.76000       16122.88|                             | 

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             | 

0380 612030                 306.000  LF   |      74.50000       22797.00|                             | 

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             | 

0390 612031                 136.000  LF   |      88.90000       12090.40|                             | 

  REINFORCED CONCRETE PIPE, 24", CLASS V  |                             |                             | 

0400 612032                 155.000  LF   |      85.68000       13280.40|                             | 

  REINFORCED CONCRETE PIPE, 15", CLASS V  |                             |                             | 

0410 612033                 189.000  LF   |      77.53000       14653.17|                             | 

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             | 

0420 612034                 173.000  LF   |     102.97000       17813.81|                             | 

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             | 

0430 612039                 251.000  LF   |     126.26000       31691.26|                             | 

  REINFORCED CONCRETE PIPE, 36" CLASS V   |                             |                             | 

0440 612219                  86.000  LF   |     112.35000        9662.10|                             | 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  24"X38", CLASS IV                       |                             |                             | 

0450 612223                 192.000  LF   |      95.08000       18255.36|                             | 

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             | 

  19"X30", CLASS V                        |                             |                             | 

0460 612503                  90.000  LF   |      23.09000        2078.10|                             | 

  PVC PIPE, 8"                            |                             |                             | 

0470 612529               12141.000  LF   |       1.43000       17361.63|                             | 

  PIPE VIDEO INSPECTION                   |                             |                             | 

0480 617002                   2.000  EACH |     986.66000        1973.32|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  15"                                     |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0490 617003                   1.000  EACH |    1038.90000        1038.90|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  18" 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0500 617004                   1.000  EACH |    1242.74000        1242.74|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  21"                                     |                             |                             | 

0510 617005                   1.000  EACH |    1487.37000        1487.37|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  24"                                     |                             |                             | 

0520 617009                   3.000  EACH |    2019.44000        6058.32|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  36"                                     |                             |                             | 

0530 617164                   4.000  EACH |    1998.53000        7994.12|                             | 

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             | 

  19" X 30"                               |                             |                             | 

0540 701010                3978.000  LF   |      10.92000       43439.76|                             | 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 |                             |                             | 

0550 701011                7351.000  LF   |      14.47000      106368.97|                             | 

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             | 

0560 701020                8639.000  LF   |      20.63000      178222.57|                             | 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 1-8                      |                             |                             | 

0570 701022                1574.000  LF   |      14.03000       22083.22|                             | 

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             | 

  & GUTTER, TYPE 3-8                      |                             |                             | 

0580 701027                 209.000  LF   |      11.88000        2482.92|                             | 

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             | 

  MODIFIED                                |                             |                             | 

0590 701505                   4.000  EACH |     253.13000        1012.52|                             | 

  P.C.C. PARKING BUMPER                   |                             |                             | 

0600 705001               41184.000  SF   |       5.03000      207155.52|                             | 

  P.C.C. SIDEWALK, 4"                     |                             |                             | 

0610 705002                5338.000  SF   |      12.39000       66137.82|                             | 

  P.C.C. SIDEWALK, 6"                     |                             |                             | 

0620 705005                 744.000  SF   |      11.27000        8384.88|                             | 

  P. C. C. SIDEWALK, 8"                   |                             |                             | 

0630 705007                 493.000  SF   |      18.80000        9268.40|                             | 

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             | 

  SYSTEM                                  |                             |                             | 

0640 705519               11861.000  SF   |       8.10000       96074.10|                             | 

  PATTERNED PORTLAND CEMENT CONCRETE      |                             |                             | 

  SIDEWALK, 6"                            |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0650 708051                  21.000  EACH |    2858.30000       60024.30|                             | 

  DRAINAGE INLET, 34" X 24"               |                             |                             | 

0660 708052                  39.000  EACH |    3091.01000      120549.39|                             | 

  DRAINAGE INLET, 48" X 30"               |                             |                             | 

0670 708053                   9.000  EACH |    3803.68000       34233.12|                             | 

  DRAINAGE INLET, 48" X 48"               |                             |                             | 

0680 708054                   3.000  EACH |    3519.33000       10557.99|                             | 

  DRAINAGE INLET, 66" X 30"               |                             |                             | 

0690 708057                   6.000  EACH |    4053.03000       24318.18|                             | 

  DRAINAGE INLET, 72" X 24"               |                             |                             | 

0700 708058                   4.000  EACH |    4545.91000       18183.64|                             | 

  DRAINAGE INLET, 72" X 48"               |                             |                             | 

0710 708111                   4.000  EACH |    3359.80000       13439.20|                             | 

  MANHOLE, 48" X 30"                      |                             |                             | 

0720 708113                   1.000  EACH |    4013.75000        4013.75|                             | 

  MANHOLE, 66" X 30"                      |                             |                             | 

0730 708586                   1.000  EACH |    2966.56000        2966.56|                             | 

  JUNCTION BOX, 48" X 48"                 |                             |                             | 

0740 710001                  12.000  EACH |    1241.89000       14902.68|                             | 

  ADJUSTING AND REPAIRING EXISTING        |                             |                             | 

  DRAINAGE INLET                          |                             |                             | 

0750 710002                   1.000  EACH |    1304.97000        1304.97|                             | 

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             | 

0760 710501                   2.000  EACH |    1304.94000        2609.88|                             | 

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             | 

  MANHOLE                                 |                             |                             | 

0770 710506                  17.000  EACH |     961.39000       16343.63|                             | 

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             | 

  MANHOLE                                 |                             |                             | 

0780 712005                 234.000  SY   |      33.13000        7752.42|                             | 

  RIPRAP, R-4                             |                             |                             | 

0790 713001                3376.000  SY   |       0.82000        2768.32|                             | 

  GEOTEXTILES, STABILIZATION              |                             |                             | 

0800 713003                 234.000  SY   |       1.62000         379.08|                             | 

  GEOTEXTILES, RIPRAP                     |                             |                             | 

0810 715001                7954.000  LF   |      15.89000      126389.06|                             | 

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0820 716000                   7.000  EACH |     637.03000        4459.21|                             | 

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             | 

  JUNCTION BOX 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

0830 718511                   1.000  EACH |     921.87000         921.87|                             | 

  CURB/SIDEWALK OPENING                   |                             |                             | 

0840 720533                   1.000  EACH |    2237.63000        2237.63|                             | 

  PERMANENT WOOD BARRICADE                |                             |                             | 

0850 727004                  20.000  LF   |      62.17000        1243.40|                             | 

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             | 

0860 727006                   4.000  EACH |     354.38000        1417.52|                             | 

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             | 

0870 727014                1000.000  LF   |       4.05000        4050.00|                             | 

  CONSTRUCTION SAFETY FENCE               |                             |                             | 

0880 727015                  61.000  EACH |      50.63000        3088.43|                             | 

  MONUMENTS                               |                             |                             | 

0890 727522                 288.000  LF   |      68.90000       19843.20|                             | 

  DECORATIVE FENCE                        |                             |                             | 

0900 732002               14357.000  SY   |      10.13000      145436.41|                             | 

  TOPSOIL, 6" DEPTH                       |                             |                             | 

0910 733002                7186.000  SY   |       6.08000       43690.88|                             | 

  TOPSOILING, 6" DEPTH                    |                             |                             | 

0920 734013               27258.000  SY   |       0.28000        7632.24|                             | 

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             | 

0930 734015                6353.000  SY   |       0.51000        3240.03|                             | 

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             | 

0940 734017               13629.000  SY   |       0.25000        3407.25|                             | 

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             | 

0950 735535                1007.000  SY   |       1.92000        1933.44|                             | 

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             | 

0960 737002                1593.000  SY   |       2.28000        3632.04|                             | 

  MULCHING, PLANTS                        |                             |                             | 

0970 737523                          LUMP |  111895.00000      111895.00|                             | 

  PLANTING                                |                             |                             | 

0980 743003                1062.000  EADY |      15.19000       16131.78|                             | 

  ARROWPANELS, TYPE C                     |                             |                             | 

0990 743004                 140.000  EADY |      75.94000       10631.60|                             | 

  FURNISH AND MAINTAIN PORTABLE           |                             |                             | 

  CHANGEABLE MESSAGE SIGN                 |                             |                             | 

1000 743006              188980.000  EADY |       0.25000       47245.00|                             | 

  PLASTIC DRUMS                           |                             |                             | 

1010 743007                 300.000  HOUR |      75.00000       22500.00|                             | 

  TRAFFIC OFFICERS                        |                             |                             | 



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 02/27/12 

                                                                                                                   PAGE : 001 -34 

                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1020 743010                 120.000  EADY |     126.56000       15187.20|                             | 

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             | 

  ATTENUATOR, TYPE II                     |                             |                             | 

1030 743050               10483.000  HOUR |      44.52000      466703.16|                             | 

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             | 

1040 743062                2621.000  HOUR |      64.55000      169185.55|                             | 

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             | 

  OVERTIME                                |                             |                             | 

1050 743504                  32.000  EACH |     131.63000        4212.16|                             | 

  WARNING SIGNS                           |                             |                             | 

1060 743507               45270.000  LFDY |       0.25000       11317.50|                             | 

  TEMPORARY BARRICADE, TYPE III           |                             |                             | 

1070 743525               12050.000  EADY |       2.01000       24220.50|                             | 

  TEMPORARY WARNING SIGNS                 |                             |                             | 

1080 744505                  13.000  EACH |     253.13000        3290.69|                             | 

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             | 

  JUNCTION WELL                           |                             |                             | 

1090 744506                   4.000  EACH |    2227.50000        8910.00|                             | 

  CONDUIT JUNCTION WELL, TYPE 7, PRECAST  |                             |                             | 

  POLYMER CONCRETE                        |                             |                             | 

1100 744520                  19.000  EACH |     607.50000       11542.50|                             | 

  CONDUIT JUNCTION WELL, TYPE 1, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1110 744523                   9.000  EACH |    1068.19000        9613.71|                             | 

  CONDUIT JUNCTION WELL, TYPE 4, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1120 744524                  15.000  EACH |     729.00000       10935.00|                             | 

  CONDUIT JUNCTION WELL, TYPE 5, PRECAST  |                             |                             | 

  CONCRETE                                |                             |                             | 

1130 744525                  19.000  EACH |     202.50000        3847.50|                             | 

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             | 

1140 745521                 223.000  LF   |       7.09000        1581.07|                             | 

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             | 

1150 745524                3509.000  LF   |       3.11000       10912.99|                             | 

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             | 

1160 745527                4167.000  LF   |       8.37000       34877.79|                             | 

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             | 

  CONDUIT                                 |                             |                             | 
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                                                        TABULATION OF BIDS 

                                                              FINAL 

     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 

     LETTING DATE : 02/02/12                DISTRICT    : N2 

 

          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1170 745528                 281.000  LF   |       4.26000        1197.06|                             | 

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             | 

1180 745542                1737.000  LF   |      15.19000       26385.03|                             | 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-DIRECTIONAL BORE               |                             |                             | 

1190 745543                  14.000  LF   |      50.63000         708.82|                             | 

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             | 

  PAVEMENT-OPEN CUT                       |                             |                             | 

1200 745544                6336.000  LF   |       6.30000       39916.80|                             | 

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             | 

  TRENCH                                  |                             |                             | 

1210 745545                  90.000  LF   |       6.08000         547.20|                             | 

  INSTALLATION OF CONDUIT ON WOOD POLE    |                             |                             | 

1220 745547                  37.000  LF   |       3.04000         112.48|                             | 

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             | 

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             | 

1230 745556                 856.000  LF   |       7.09000        6069.04|                             | 

  INSTALLATION OF FIRST DUCT IN NEW       |                             |                             | 

  CONDUIT                                 |                             |                             | 

1240 745557                2158.000  LF   |       3.04000        6560.32|                             | 

  INSTALLATION OF EACH ADDITIONAL DUCT IN |                             |                             | 

  NEW CONDUIT                             |                             |                             | 

1250 746512                1538.000  LF   |       2.03000        3122.14|                             | 

  CABLES, 1/#6 AWG                        |                             |                             | 

1260 746515                 569.000  LF   |       1.73000         984.37|                             | 

  INSULATED GROUND CABLES, 1/#6           |                             |                             | 

1270 746516                   3.000  EACH |    1974.38000        5923.14|                             | 

  SERVICE INSTALLATION                    |                             |                             | 

1280 746518                   6.000  EACH |    2592.00000       15552.00|                             | 

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             | 

  DAVIT ARM, 35' POLE                     |                             |                             | 

1290 746594                   6.000  EACH |     506.25000        3037.50|                             | 

  LUMINAIRE (HPS), 250 WATT               |                             |                             | 

1300 746717                   3.000  EACH |    1012.50000        3037.50|                             | 

  ELECTRIC SERVICE ON PEDESTAL WITH       |                             |                             | 

  SERVICE RISER                           |                             |                             | 

1310 746727                 152.000  LF   |       4.32000         656.64|                             | 

  SUPPLY OF 8/2 UF W/GROUND               |                             |                             | 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1320 746774                5290.000  LF   |       7.09000       37506.10|                             | 

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             | 

  DETECTOR WIRE                           |                             |                             | 

1330 746830                   6.000  CY   |     455.63000        2733.78|                             | 

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             | 

  CABINET FOUNDATIONS                     |                             |                             | 

1340 746847                  12.000  EACH |    2531.25000       30375.00|                             | 

  POLE BASE, TYPE 3                       |                             |                             | 

1350 746850                  21.000  EACH |     506.25000       10631.25|                             | 

  POLE BASE, TYPE 4                       |                             |                             | 

1360 746852                   6.000  EACH |     759.38000        4556.28|                             | 

  POLE BASE, TYPE 6                       |                             |                             | 

1370 747506                   5.000  EACH |    1063.13000        5315.65|                             | 

  CABINET BASE                            |                             |                             | 

1380 748015                5515.000  SF   |       4.05000       22335.75|                             | 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             | 

1390 748019               77030.000  LF   |       0.17000       13095.10|                             | 

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             | 

1400 748026                2030.000  SF   |       2.03000        4120.90|                             | 

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             | 

1410 748027                 232.000  LF   |       4.05000         939.60|                             | 

  PERMANENT PAVEMENT STRIPING,            |                             |                             | 

  ALKYD-THERMOPLASTIC, 12"                |                             |                             | 

1420 748506               30354.000  LF   |       0.35000       10623.90|                             | 

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             | 

  RESIN PAINT, 4"                         |                             |                             | 

1430 748530               23050.000  SF   |       1.22000       28121.00|                             | 

  REMOVAL OF PAVEMENT STRIPING            |                             |                             | 

1440 748553                  25.000  EACH |     253.13000        6328.25|                             | 

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             | 

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             | 

1450 749687                 183.000  EACH |      90.55000       16570.65|                             | 

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             | 

  SIGN(S) ON SINGLE SIGN POST             |                             |                             | 

1460 749688                   1.000  EACH |      84.04000          84.04|                             | 

  INSTALLATION OF 4" DIAMETER HOLE, LESS  |                             |                             | 

  THAN OR EQUAL TO 6" DEPTH               |                             |                             | 
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                                                        TABULATION OF BIDS 
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     CONTRACT TITLE : SR 7, NEWTOWN ROAD TO SR 273 

     CALL ORDER   : 001                     CONTRACT ID : T200312601.01                COUNTIES : NEW CASTLE 
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          SET-ASIDE : 

 

==================================================================================================================================== 

                                          |(   6  )                     |(       )                    |(      ) 

                                          |ALLAN A MYERS LP             |                             | 

LINE NO / ITEM CODE / ALT                 |                             |                             | 

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

1470 753516                          LUMP |  101264.35000      101264.35|                             | 

  SANITARY SEWER SYSTEM                   |                             |                             | 

1480 758000                7714.000  SY   |       8.52000       65723.28|                             | 

  REMOVAL OF EXISTING PORTLAND            |                             |                             | 

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             | 

  ETC.                                    |                             |                             | 

1490 759502                  27.000  EAMO |    2300.00000       62100.00|                             | 

  FIELD OFFICE, SPECIAL I                 |                             |                             | 

1500 760507               36481.000  SYIN |       1.83000       66760.23|                             | 

  PROFILE MILLING, HOT-MIX                |                             |                             | 

1510 761001                1165.000  SY   |       2.85000        3320.25|                             | 

  BUTT JOINTS, HOT MIX                    |                             |                             | 

1520 762001               10976.000  LF   |       1.22000       13390.72|                             | 

  SAW CUTTING, HOT MIX                    |                             |                             | 

1530 762002                 321.000  LF   |       1.72000         552.12|                             | 

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             | 

1540 763000                          LUMP |  450000.00000      450000.00|                             | 

  INITIAL EXPENSE                         |                             |                             | 

1550 763500                          LUMP |  282000.00000      282000.00|                             | 

  MAINTENANCE OF TRAFFIC                  |                             |                             | 

1560 763501                          LUMP |  122000.00000      122000.00|                             | 

  CONSTRUCTION ENGINEERING                |                             |                             | 

1570 763508                          LUMP |    5200.00000        5200.00|                             | 

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             | 

1580 763509                  25.000  EAMO |     550.00000       13750.00|                             | 

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             | 

  UPDATES                                 |                             |                             | 

1590 763597                 150.000  HOUR |       3.00000         450.00|                             | 

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             | 

     SECTION TOTALS                       |           $     9,112,216.43|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     9,112,216.43|           $             0.00|           $ 

==================================================================================================================================== 

     DBE GOALS                             |                           %|                            %|                            % 

==================================================================================================================================== 

 

 


